

Port of Bremerton
 Bremerton National Airport
 AIP 33 Airport Lighting, Signage, Navaid, And Misc Electrical Improvements
 February 27, 2020 - 2:00 PM

Contractor	Cost Schedule A	Cost Schedule B	Cost Schedule C	TOTAL
Titan Earthwork LLC	2,493,845.88	75,864.00	28,667.00	
Northeast Electric LLC	1,799,246.65	36,406.60	54,500.00	
Colvico Inc.	1,987,748.45	45,001.74	54,718.00	